

Schedule of Rate

Name of Work: Renovation of Assam type Associate Professor quarter No. 5 at NIT Silchar.

Time of completion: 90 Days

Sl. No.	Description	Estimated Cost	Quoted Rate in percentage (%) over estimated cost (In word)	Quoted Rate in percentage (%) over estimated cost (In fig)
1	CPWD DSR 2016 with 1% Labour cess & 49.02% cost Index (Civil work Vol. I & II)	12,78,364/-		

Signature of the Agency / Firm